

ADDENDUM NO. 2

PROJECT: **Legion Lake Campground Road Construction and Utility Relocation**

BID LETTING: September 15, 2009 at 10:00 A.M. MDT

LOCATION: CETEC Engineering Services, Inc.
1560 Concourse Drive
Rapid City, SD 57703

SCOPE: This Addendum consists of two pages, A1.1 – A.1.2.

ACKNOWLEDGMENT: Bidder shall acknowledge receipt of this Addendum in the Bidders Proposal form on page 14.

DATE: Monday, September 15, 2009

CHANGES / CLARIFICATIONS / ADDITIONS TO PLANS AND SPECIFICATIONS:

<u>Item</u>	<u>Description</u>
-------------	--------------------

1.1	Project Completion Dates, Article III, Page 33
-----	--

REPLACE all of Article III with the following:

The work shall be commenced within ten (10) consecutive calendar days after the date of issuance of the Notice to Proceed by the Owner and will complete the same in accordance with the following contract completion schedule.

Substantial Completion: November 10, 2009

Final Completion: May 20, 2010

Substantial completion will be determined by the Engineer and based on work completed with the weather provided. Winter shutdown is anticipated from November 10, 2009 to May 1, 2010. Substantial completion items required in the Fall of 2009, weather permitting, include:

Removals, demolition, process in-place reclamation, utility installation, grading work, borrow placement, topsoil, erosion control, seeding, fertilizing, and mulching.

The Contractor shall achieve final completion of all work by May 20, 2010 including base course, asphalt paving, and final cleanup.

Should the Contractor fail to complete the work within the time set forth herein or within such extra time as may have been allowed by increases in the contract or by formally approved extensions granted by the Owner, the Contractor and the Contractor's surety

shall be liable for and shall pay the Owner \$500.00 per calendar day as liquidated damages for each calendar day of delay until the work is substantially complete.

CETEC Engineering Services, Inc.

By: Ted Schultz by Brian St...
Ted Schultz, P.E., Project Manager

Date: 9-15-09