

## ADDENDUM NO. 1

PROJECT: **Blue Bell Water System Upgrades  
Phase 1 – Well House for Well No. 2  
Custer State Park  
OSE Project # G2106—26X**

SCOPE: This addendum modifies the plans and specifications for the referenced project. The addendum consists of one page, A1.1 through A1.1.

ACKNOWLEDGEMENT: Acknowledge receipt of this addendum on Page 2 of the Bid Form.

LETTING: February 15, 2007, 3:00 PM CST

DATE OF THIS ADDENDUM: February 6, 2007


### CHANGES TO PLANS AND SPECIFICATIONS:

#### Item 1.1 Prebid Meeting

The **location** of the prebid meeting is **changed** to the Custer State Park headquarters on Highway 16-A. The time and date of the meeting (Wednesday, February 7, 2007, 1:30 PM MST) is unchanged. A tour of the work area at Blue Bell will be conducted for interested parties after the meeting at Park headquarters.

Attendance of the prebid meeting is changed from mandatory to **non-mandatory**. Attendance at the prebid meeting is encouraged, but not required.

CETEC Engineering Services, Inc.

By:   
Greg Wierenga, P.E., Project Manager

Date 2-6-07